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1. DESCRIPTION OF SERVICES: The Contractor shall provide all labor, equipment, tools, material, 
supervision, and any other items necessary to properly replace Substation Alpha’s Feeder Protection 
Relays at Bldg 11912. 

 
1.1. The Contractor shall prepare a material submittal for every deliverable required for the contract. 

The Contracting Officer reserves the right to issue one (1) or more notice(s) to proceed as needed. If 
lead-times are excessive and will affect the period of performance, a notice to proceed for 
acquisition of materials may be issued separately from a notice to proceed for site labor to prevent 
period of performance extensions. The contractor shall not begin work until the signed notice to 
proceed to start work has been issued by the Contracting Officer. 

 
1.1.1. The Contractor shall include detailed line items in their quote provided to the Government. A 

“lump sum” quote shall not be acceptable. 

 
1.2. Period of Performance: The period of performance shall be minimized to the maximum extent 

possible. Based off the Statement of Work and materials needed for the proposed task; the Period of 
Performance shall not exceed 30 days to complete the Desired Project (negotiable). 

 
1.3. The Contractor shall comply with the NSPC (National Standard Plumbing Code), NEC (National 

Electrical Code), NETA (International Electrical Testing Association) NFPA (National Fire 
Protection Agency), UFC (Unified Facilities Criteria), American Society of Heating, Refrigerating 
and Air-Conditioning Engineers (ASHRE), Heating Ventilation Air Conditioning standards, and 
Occupational Safety and Health Administration (OSHA) standards and Manufacturers Manuals for 
the purchased components. 

1.4. The Contractor shall demonstrate adherence to OSHA, NFPA 70E and other utility-specific 
standards. 

 
1.5. The Contractor shall be responsible for coordinating with the building occupants through the 

facility manager to ensure there will be minimum interruptions to their daily mission. The 
Contractor shall ensure the facility manager is notified of any operational impacts or shut down 
seven (7) days in advance.  
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1.6. The Contractor shall notify the Contracting office when all work is complete. A Contracting 
Representative and a CE Project Planner shall be present for a Final Inspection once all work is 
completed. The CE Project Planner shall determine whether the completed work is acceptable. 

 
1.7. Work Task – Replace Alpha Substation Feeder Protection Relays: 

 
1.7.1. GE 760 Relay Replacement and Additive Services: 

1.8.1.1.1. The Contractor shall install (2) NEW GE 850 Feeder Protection Relays which are 
being provided by the Government. 

1.8.1.1.2. The contractor shall install and wire in (2) new Feeder Protection Relays in 
accordance with NEC/ NETA standards. 

1.8.1.1.3. The Contractor shall program the (2) new Feeder protection relays to match 
programming of the previously installed GE 760 relays, via settings provided by 
the Electrical shop and test functionality without load. 

1.8.1.1.4. The Contractor shall coordinate with the Electrical shop prior to energizing the 
primary voltage for testing and commissioning. 

1.8.1.1.5. The Contractor shall commission and test the two new relays with full base load 
once installed with witnesses from Electrical, Contracting and R&O. 

1.8.1.1.6  The Contractor will coordinate with the Electrical Shop before conducting any 
power outages for acceptance tests if needed. 

 
 
 

 

 
1.8. Work shall be scheduled during normal business hours 0700-1600, however, the Contractor may 

request and/or be required to perform work after normal duty hours or on weekends. 

 
1.9. The Contractor shall conduct the work in a manner to keep to a minimum disruption of normal 

operations. 

 
1.10. The work may be in an operational or controlled area. In the event of an "actual" or "exercise" 

scenario, it may be required that the Contractor stop work until the event is complete. This delay 
will not be an additional expense to the Government. Lost construction time due to stop work will 
be added to performance time. 

1.11. It is the responsibility of the Contractor to restore any areas/facility components, disturbed by their 
work to their original state. 

 
1.12. The work area must be kept free and clear of all debris. Access to the facility or driving rights-of-

way in the surrounding area will not be closed off or substantially obstructed for long periods of 
time. 
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1.13. The Contractor shall dispose of all construction debris off the installation and in accordance with all 
local, state, and federal requirements as required by Section 6 of this document. The Contractor 
shall leave work site clean and clear of any work debris, materials, supplies, tools, or equipment 
associated with this project. 

 
1.14. The Contractor shall be responsible for all damage to Government property or personal property 

resulting from actions by Contractor employees or equipment during the performance of this 
contract or while Contractor employees are on Dyess AFB. 

 
1.15. Upon completion of the work, the Contractor shall provide system schematics (as-builts) for what 

was installed and maintenance guidelines/service manuals for all components installed (if 
applicable). A minimum of one (1) hard copy shall be provided as well as one (1) digital file 
containing the information will be provided to 7th Civil Engineer Squadron. 

 
1.16. The Contractor shall warranty all work for a period of one (1) year from the date of acceptance by 

the Government. 
 

 
2. HAZARDOUS CONDITIONS. While performing work under this contract, should the Contractor find 

conditions existing that prevent the performance of task specified; the Contracting Officer shall be 
immediately notified. A confined space permit must be obtained through the proper authorities before 
entering any confined spaces. 

 
3. GOVERNMENT FURNISHED PROPERTY AND SERVICES. The Government will provide 

reasonable utilities and workspace for the Contractor to perform the requested duties. There are no 
covered or secure storage areas available. The Contractor will provide all equipment and storage media 
necessary to perform tasks.

3.1. Toilet Facilities. Use of existing toilet facilities in the immediate work area only will be permitted. 
Contractor personnel will ensure facility cleanliness is always maintained. 

 
3.2. Security Police and Fire Protection. The Government will provide general on-base security 

police and fire protection service. Security police phone extension is 911 for emergencies, and 696-
2131 for routine calls. Fire protection emergency phone is 117 (from on-base phone only), or 696-
2486 from a cell phone. 

 
3.3. Telephone. The Government shall not provide telephone services. If available, Contractor may 

use Government phones in a case of emergencies or during field and site work. No long-distance 
telephone calls will be authorized. 

 
4. HOURS OF OPERATION. Working hours for the Contractor will normally be between the hours of 

0700 and 1600 excluding Saturdays, Sundays, and Federal holidays. The Contractor may work during 
periods other than normal hours. The Contractor shall email a request to the Contracting Officer five (5) 
calendar days in advance for approval of intention to work during other periods to allow assignment of CE 
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Inspectors. If available, the Contracting Officer may authorize the Contractor to perform work during 
periods other than normal duty hours/days. If approved, any work outside normal business hours will be at 
no additional cost to the Government. 

 

 
4.1. RECOGNIZED U.S. FEDERAL HOLIDAYS 

New Year’s Day January 1
Martin Luther King’s Birthday 3rd Monday in January 
Washington’s Birthday 3rd Monday in February
Memorial Day Last Monday in May 
Juneteenth National Independence June 19
Independence Day July 4 
Labor Day 1st Monday in September
Columbus Day 2nd Monday in October
Veteran’s Day November 11
Thanksgiving Day 4th Thursday in November
Christmas Day December 25 

*U.S. Federal holidays that fall on a Saturday will be observed on the preceding Friday, and U.S. Federal 
holidays that fall on a Sunday will be observed on the following Monday. 

 
5. HEALTH AND SAFETY. All holes/pits/trenches/manway openings, etc., that are to be left open shall 

be surrounded with a 48-inch-high mesh fence with highly visible orange plastic coating. The fence shall 
be securely anchored with tension wires and posts as required to prevent sagging and located a minimum 
of 3 feet from the opening to prevent an individual, should they fall across the fencing, from falling into 
the opening. Holes shall also be covered, when not being worked in, with three quarter inch plywood or a 
metal grating that will prevent small children from entering the hole. 

 
5.1. OSHA Requirements. All Contractor operations shall be conducted and performed in accordance 

with Department of Labor, OSHA requirements found in 29 CFR 1910 and 29 CFR 1926, project 
identified national standards, military manuals, instructions, pamphlets, standards and handbooks, 
and with the Corps of Engineers (COE) Safety Manual 385-1-1, dated 03 Sep 96. 

 
5.2. State Requirements. All companies who conduct business within the state of Texas must, in 

accordance with Texas Workman Compensation laws (Texas House Bill 62), have an approved 
company safety policy and an Accident Prevention Plan. The plan, approved by the Texas 
Workman Compensation Commission (TWCC), shall be submitted For Information Only (FIO) in 
accordance with paragraph SUBMITTAL REQUIREMENTS. In addition to meeting the TWCC 
requirements; the plan must also include the requirements of COE Safety Manual 385-1-1. 

 
5.3. Welding, Cutting, and Brazing: Contractor shall obtain required advance approval for any 

process that includes welding, soldering, brazing, cutting with or use of a torch, or any other 
operation that involves a flame or equipment that produces a high degree of heat. Approval must be 
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requested 24 hours in advance via an AF Form 592. Assigned COR will assist in filling out and 
processing the AF Form 592 when/if required. Operations shall not commence until the Dyess Fire 
Department approves the AF Form 592 and assigns a control number. Contractor shall put a fire 
watch in place and have appropriate fire extinguishers on-site at the location of the work. 
Contractor shall coordinate work start to allow an on-site inspection by Dyess Fire Prevention 
personnel prior to any portion of the work that requires the AF Form 592. 

 
5.4. Work Clearance: An AF Form 103, Base Civil Engineer Work Clearance Request, shall be 

completed by the Contractor and approved by 7 CES prior to start of work; furthermore, the 
document must be renewed every 30 days until the completion of the contract. Preparation and 
approval of the AF Form 103 can be worked through the assigned 7 CE representative. 

 
5.5. Confined Space: Contractors shall obtain all necessary approvals and permits for entry into 

confined space prior to work start. 

 
6. Disposition of Waste, Excess, Scrap, and Salvage Materials. The title to all waste, excess, scrap, and 

salvage materials generated as a direct result of this contract is vested in the Contractor - unless 
specifically excepted below. Further (unless listed below in exceptions), these materials shall be disposed 
of off the Base by the Contractor in accordance with all applicable Federal, State, and Local Regulations. 
Following is a list of materials (Exceptions) that will be generated as a result of this contract and shall be 
turned into the Government at a location at Dyess AFB designated by the Contracting Officer. 

 
Exceptions: None. 

 
7. Radiation Permits and Authorizations. Contractors contemplating the use of devices containing 

radioactive materials (i.e., soil moisture/density probes) or non-ionizing radiation producing equipment 
(radio frequency radiation emitters or lasers) while performing work on this contract must obtain written 
authorization/permit from the Dyess AFB Radiation Safety Officer (RSO), 7 OMRS/SGXB. To obtain the 
required authorization permit, an application to bring a radioactive device on Dyess AFB must be emailed 
to the Dyess AFB RSO or forwarded to 7 OMRS/SGXB, 697 Louisiana, Dyess AFB, TX 79607-1367 
(this is mailing address, physical address is 880 Third St.) or (325)696-2325, at least 45 days prior to the 
anticipated use. Without the proper authorization, Contractors will not be allowed to bring these devices 
on base. Also, Contractor shall provide Bioenvironmental Engineering (7 OMRS/SGXB) a copy of 
Contractor’s radioactive materials permit and training certificates, if radioactive material will be brought 
onto Dyess AFB. 

 
8. Security Requirements. 

 
8.1. Levels of Security. Dyess AFB security may be viewed as being one of three broad levels, the 

level in effect being dependent on the location or AREA of Dyess AFB in question. 

 
8.1.1. The lowest level of security exists in “GENERAL ACCESS” areas. These areas are all of 

Dyess AFB outside of the "USAF Controlled" and "USAF Restricted" areas. 
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8.1.2. “USAF Controlled” access areas are the mid-level security areas. Presence within the 
CONTROLLED ACCESS AREA is by authorization; however, the movement of authorized 
personnel in and out of these AREAS is generally not impeded. 

8.1.3. The highest level of security on Dyess AFB is that within the “USAF RESTRICTED 
AREAS”. These areas are subdivided to be known as Protection Level 1, 2 or 3 AREAS. 
Work schedule requests or changes to existing schedules for work to be performed in a 
“USAF RESTRICTED AREA” shall be submitted at least 7 calendar days in advance for 
approval and coordination of Dyess AFB Security Forces. 

 
8.2. Closed Base. Dyess AFB is considered a closed base. All personnel entering must have specific 

permission of the installation commander for entry. This permission is granted when a contractor 
employee is issued an identification card. The Contracting Officer will provide information 
necessary to obtain identification badges. The Contractor shall be responsible to ensure that all its 
employees obtain and keep on their person at all times while working on the base, a USAF 
identification card. Upon completion of the work or termination of an employee, the Contractor 
shall be responsible for the turn in of identification badges to the Contracting Officer or to the Pass 
and Registration Office of the Security Forces. 

 
NOTE: Failure to turn in badges will result in WITHHOLDING OF FINAL PAYMENT and 
revocation of any future badges issued bypass and Registration Office to the employee and the 
Contractor. 

 
8.2.1. Dyess Form 173. The Dyess AFB Form 173 is subject to the privacy act of 1974, Authority: 

10 U.S.C. 8012 and 5 U.S.C. 552a (b) (7). Disclosure is Mandatory: Failure to provide the 
information and Social Security Number (SSN) could result in denied access to the Dyess 
AFB installation. 

8.2.1.1. Effective 1 Nov 04, a completed signed original Dyess Form 173 (Mar 04) must be 
delivered to Pass & ID by 0900 on the duty day prior to the desired day of entry onto 
Dyess AFB. The Visitor Control Center no longer issues temporary passes to 
Contractor personnel unless they have already been previously identified on an 
executed Dyess Form 173. All information on the Dyess Form 173 must be typed and 
the authorizing signature must be in blue or black ink. Personal information provided 
on the Dyess Form 173 will be cross-referenced against state and federal criminal 
databases to identify those individuals possessing outstanding warrants. Those 
individuals with outstanding warrants will be detained at the Visitor Control Center on 
the desired day of entry and turned over to Abilene Police Department. 

8.2.1.2. The approving authority (individual on the 577) can make “ink changes” in red ink to 
correct any errors noted on the form. All changes must be initialed by the approval 
authority. 

8.2.1.3. All individuals with Dyess Form 173’s will continue to be processed via the Texas Law 
Enforcement Terminal System (TLETS—police wants/warrants check). Once it is 
determined the individual is cleared from any wants or warrants. (Reasons why the 
form would not be at the guard shack would be erroneous driver’s license number, 
erroneous information, warrant, or identified as illegal alien). 
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8.2.1.4. Contractors should report to the VCC before proceeding to the gate. Once a badge is 
obtained, they need only show the badge at the installation gate for entry onto the 
installation. Please note that neither the Security Forces Control Center nor the Tye 
Gate Guards will check the Dyess Form 173 for errors. This is the responsibility of the 
Pass and Registration Section. 

8.2.1.5. The Dyess Form 173 will be maintained at the Tye Gate entry point for 30 days. After 
the specified time has expired, it will be destroyed. Should the Contractor not process 
through Tye Gate in that 30-day period, the Contractor will require someone to 
physically vouch them on base to get a one-day pass at the VCC so they may proceed to 
the Pass and Registration office for their badge. The hold period for these forms at the 
gate can and will be extended should rain days occur or through prior coordination with 
any affected agency. 

 
8.2.2. Trusted Agent Letter for Day Labor Requests. 

 
8.2.2.1. Purpose of Letter: To provide sponsoring authority to specific Contractor individuals 

as identified by their sponsoring agency (7 CONS, Army Corp of Engineers, etc.) to 
sponsor day laborers on the installation for designated period of time. 

 
8.2.2.2. The Letter Process: 

 
8.2.2.2.1. The sponsoring agency, in coordination with their Contractor, will identify 

Contractor individuals that require sponsoring/vouching authority. This authority 
is given to the Contractor for the purpose of sponsoring day laborers/job site 
personnel sub-contracted because of an unexpected or new requirement not 
previously identified in the current contract. This authority will not be given to 
Contractors for convenience only but should be limited to the smallest group of 
manager or foreman Contractor personnel needed to complete their assigned 
contract. It is the responsibility of the sponsoring agency to ensure the Trusted 
Agent Letter remains current. Additionally, all reasonable actions should occur to 
prevent use of this process when a known laborer/sub-Contractor was required 
well in advance of the day labor/sub-Contractor request. (Effective Date: 
Immediately) 

 
8.2.2.2.2. The sponsoring agency will provide this letter to the Pass and Registration Section 

who will keep it on file. The Pass and Registration section shall post a copy of the 
letter at the VCC, as a reference, to verify which Contractor personnel have 
sponsoring/vouching authority. 

 
8.2.2.3. The Process to get Day Labors/Job Site Personnel Sub-Contracted onto the 

Installation: 

 
8.2.2.3.1. The Contractor individuals identified in the Trusted Agent Letter will provide a 

typed or hand-written form (form will be provided by the 7 SFS) with all 
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individuals they will sponsor onto the installation to the VCC. The VCC will 
verify the identity of all individuals on the form by checking the information 
against a valid State/Federal Identification card. The VCC will randomly check a 
percentage of the individuals via the TLETS. Should any individual not possess a 
valid identification card, they will be turned away at the VCC and entry to the 
installation denied. Pen and ink changes can be made to the form, but all 
information must be validated by the VCC before the Contractor is allowed to 
proceed onto the installation with the sponsored individuals. No AF Form 
75/Visitor Pass will be issued to any individual who is sponsored by the Trusted 
Agent Contractor, unless the sponsored individual will be driving a vehicle onto 
the installation. Trusted Agent Contractors are encouraged to consolidate all 
sponsored individuals into the smallest number of vehicles as possible to avoid the 
issuance of multiple AF Forms 75. Should an AF Form 75 be issued, the driver 
will be required to produce a valid driver’s license, current insurance card, and 
current registration for the vehicle being operated. Once on installation, the 
Trusted Agent Contractor will be responsible for the actions of the sponsored 
individuals. Should an incident occur with a sponsored guest, and negligence be 
proven on the part of the Trusted Agent Contractor, their vouching/sponsoring 
authority will be revoked. The Trusted Agent Letter can be adjusted to add and 
delete names of Trusted Agent Contractors as needed, as long as the provisions of 
this paragraph are followed. Although the 7 SFS form is used in lieu of the AF 
Form 75, it carries the same authority and responsibilities. Additionally, the 7 SFS 
Form will expire at 0001 daily or at the end of the Contractor duty day, whichever 
occurs first. At no time will the Trusted Agent Contractor depart the installation 
and leave any of his/her sponsored individuals with another Contractor that does 
not have the same vouching/sponsoring privileges. 

 
8.2.2.3.2. All Contractors must attend a contractor briefing given to the Contractors by Pass 

and Registration who will provide a more detailed explanation regarding 
Contractor badges and their uses. Pass and Registration reserves the right to not 
issue a contractor badge due to erroneous information or failure to disclose 
information on the Dyess Form 173. Any derogatory information received from 
the background check will result in the non-issuance of the Contractor badge. 

 
9. EAL Submission Process. In the event the Contractor requires an Entry Authorization Letter, the 

contractor shall request the appropriate form from the Contracting Office and return the form no later than 
seven (7) business days prior to the start of work. 

 
10. Identification of Contractor Vehicles. Contractor vehicles must be marked on each side with company 

name with either permanent or semi-permanent/magnetic signage. 

 
11. Other Vehicle and Licensing Requirements: 
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11.1. All Contractor employees who will be driving a vehicle on Dyess AFB shall always have a current 
driver’s license with them while on Dyess AFB. 

11.2. All Contractor vehicles to be operated on Dyess AFB will have valid state registration, vehicle 
inspection, and insurance. Proof of registration and vehicle insurance must always be physically 
available while the vehicle is on Dyess AFB.

11.3. Any Contractor employee who will be operating heavy equipment or specialized equipment that 
requires a license or certification shall be so licensed and/or certified with proof presented to the 
contracting officer prior to work start. 




